NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 4/01/2010

Control 1538-01-005, ETC.
Project STP 2010(728)SB, ETC.
Highway RM 1723, ETC.
County MASON

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.

04/99
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PROJECT STP 2010(728)SB
COUNTY MASON

PROPOSAL SHEET

, ETC.

TxXDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
100 |2002 (002 |PREPARING ROW STA 168.300 1
DOLLARS
and CENTS
104 2011 REMOVING CONC (MEDIANS) Y% 13.200 2
DOLLARS
and CENTS
105 |2002 REMOVING STAB BASE AND ASPH PAV (2") | SY 1,129.000 3
DOLLARS
and CENTS
105 2011 REMOVING STAB BASE AND ASPH PAV (2" | SY 1,820.000 4
6")
DOLLARS
and CENTS
110 |2001 EXCAVATION (ROADWAY) cY 3,074.000 5
DOLLARS
and CENTS
112 |2001 SUBGRADE WIDENING (ORD COMP) STA 128.000 6
DOLLARS
and CENTS
132 {2003 EMBANKMENT (FINAL)(ORD COMP)(TY B) cY 399.000 7
DOLLARS
and CENTS
160 |2003 FURNISHING AND PLACING TOPSOIL (4") Y% 44,435.000 8
DOLLARS
and CENTS
164 |2001 |002 |BROADCAST SEED (PERM) (RURAL) Y% 8,652.000 9
(SANDY)
DOLLARS
and CENTS
164 |2003 |002 |BROADCAST SEED (PERM) (RURAL) (CLAY) | SY 35,783.000 10
DOLLARS
and CENTS




PROJECT STP 2010(728)SB , ETC.

COUNTY MASON

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
164 (2009 [002 |BROADCAST SEED (TEMP) (WARM) SY 42,318.000 11
DOLLARS
and CENTS
168 |2001 VEGETATIVE WATERING MG 1,313.000 12
DOLLARS
and CENTS
169 |2003 [002 |SOIL RETENTION BLANKETS(CL 1) (TY C) SY 2,012.000 13
DOLLARS
and CENTS
247 2366 |033 |FL BS(CMPINPLC)(TY A GR5)(FNAL POS) cY 1,513.000 14
DOLLARS
and CENTS
310 2005 PRIME COAT (MC-30 OR AE-P) GAL 1,064.000 15
DOLLARS
and CENTS
316 2239 AGGR(TY-PD GR-4 SAC-B) cY 418.000 16
DOLLARS
and CENTS
316 |2694 ASPH (AC-20-5TR, AC-20XP OR AC-15-P) GAL | 21,394.000 17
DOLLARS
and CENTS
340 |2011 |003 |D-GRHMA(METH) TY-B PG64-22 TON 4,161.000 18
DOLLARS
and CENTS
340 [2106 [003 |D-GRHMA(METH) TY-D PG64-22 TON 979.000 19
DOLLARS
and CENTS
354 2002 PLAN & TEXT ASPH CONC PAV(0" TO 2") sy 3,581.000 20
DOLLARS
and CENTS
420 |2013 |002 |CL C CONC (MISC) cY 249,000 21
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT STP 2010(728)SB , ETC. TxDOT
COUNTY MASON FORM 234-B |-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
432 2002 RIPRAP (CONC)(5 IN) cY 22.500 22
DOLLARS
and CENTS
460 |2014 CMPAR (GAL STL DES?2) LF 338.000 23
DOLLARS
and CENTS
464 2003 [003 |RC PIPE (CL I11)(18 IN) LF 72.000 24
DOLLARS
and CENTS
464 |2005 [003 |RC PIPE (CL I11)(24 IN) LF 20.000 25
DOLLARS
and CENTS
467 |2222 SET (TY 11)(18 IN)(RCP)(4:1)(C) EA 40.000 26
DOLLARS
and CENTS
467 |2224 SET (TY 11)(24 IN)(RCP)(4:1)(C) EA 9.000 27
DOLLARS
and CENTS
467 |2225 SET (TY 11)(30 IN)(RCP)(4:1)(C) EA 6.000 28
DOLLARS
and CENTS
467 |2234 SET (TY 11)(18 IN)(RCP)(6:1)(C) EA 2.000 29
DOLLARS
and CENTS
467 |2236 SET (TY 11)(24 IN)(RCP)(6:1)(C) EA 1.000 30
DOLLARS
and CENTS
467 |2238 SET (TY 11)(30 IN)(RCP)(6:1)(C) EA 6.000 31
DOLLARS
and CENTS
467 |2336 SET (TY 11)(DES 2)(CMP)(6:1)(P) EA 24.000 32
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT STP 2010(728)SB , ETC. TxDOT
COUNTY MASON FORM 234-B |-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
467 |2337 SET (TY I1)(DES 3)(CMP)(6:1)(P) EA 2.000 33
DOLLARS
and CENTS
467 |2370 SET (TY 1)(S= 4 FT)(HW= 2 FT)(4:1)(C) EA 1.000 34
DOLLARS
and CENTS
496 |2007 REMOV STR (PIPE) LF 24.000 35
DOLLARS
and CENTS
500 |2001 |005 |MOBILIZATION LS 1.000 36
DOLLARS
and CENTS
502 |2001 |033 |BARRICADES, SIGNSAND TRAFFIC HAN- MO 5.000 37
DLING
DOLLARS
and CENTS
506 |2002 |010 |ROCK FILTER DAMS (INSTALL) (TY 2) LF 1,486.000 38
DOLLARS
and CENTS
506 |2009 |010 |ROCK FILTER DAMS (REMOVE) LF 1,486.000 39
DOLLARS
and CENTS
506 |2024 |010 |BACKHOE WORK (EROSION & SEDM CONT) | HR 40.000 40
DOLLARS
and CENTS
506 |2034 |010 |TEMPORARY SEDIMENT CONTROL FENCE LF 12,090.000 41
DOLLARS
and CENTS
530 |2011 DRIVEWAY'S (ACP) % 1,624.000 42
DOLLARS
and CENTS




COUNTY MASON

PROPOSAL SHEET
PROJECT STP 2010(728)SB , ETC. TxDOT
FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
530 (2017 TURNOUTS (ACP) % 1,267.000 43
DOLLARS
and CENTS
560 |2008 |001 |MAILBOX INSTALL-M (TWW-POST)TY 4FND-| EA 2.000 44
B
DOLLARS
and CENTS
560 |2015 |001 |MAILBOX INSTALL-S(TWW-POST)TY 4FND- | EA 7.000 45
B
DOLLARS
and CENTS
636 |2001 (014 |ALUMINUM SIGNS(TY A) SF 11.000 46
DOLLARS
and CENTS
644 |2001 INS SM RD SN SUP&AM TY 10BWG(1) SA(P) | EA 9.000 47
DOLLARS
and CENTS
644 |2022 INS SM RD SN SUP&AM TY S80(1) SA(P) EA 1.000 48
DOLLARS
and CENTS
644 |2056 RELOCATE SM RD SN SUP & AM TY 10BWG | EA 18.000 49
DOLLARS
and CENTS
644 |2058 RELOCATE SM RD SN SUP & AM TY S80 EA 4,000 50
DOLLARS
and CENTS
644 |2060 REMOVE SM RD SN SUP & AM EA 5.000 51
DOLLARS
and CENTS
644 |2077 REMOVE SM RD SN SUP& AM (SIGN ONLY) | EA 11.000 52
DOLLARS
and CENTS




PROJECT STP 2010(728)SB , ETC.

COUNTY MASON

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
658 |2319 INSTL OM ASSM (OM-2Z)(RCR)WP EA 34.000 53
DOLLARS
and CENTS
662 [2032 WK ZN PAV MRK NON-REMOV (Y) 4" (SLD) | LF 25,588.000 54
DOLLARS
and CENTS
662 |[2113 WK ZN PAV MRK SHT TERM (TAB) TY W EA 84.000 55
DOLLARS
and CENTS
662 |[2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2 EA 1,891.000 56
DOLLARS
and CENTS
666 |2012 REFL PAV MRK TY | (W) 4" (SLD)(100MIL) LF 33,715.000 57
DOLLARS
and CENTS
666 |2036 REFL PAV MRK TY | (W) 8" (SLD)(100MIL) LF 1,681.000 58
DOLLARS
and CENTS
666 |2048 REFL PAV MRK TY | (W) 24"(SLD)(100MIL) LF 36.000 59
DOLLARS
and CENTS
666 |2054 REFL PAV MRK TY | (W) (ARROW) (100MIL) EA 4,000 60
DOLLARS
and CENTS
666 |2096 REFL PAV MRK TY | (W) (WORD) (100MIL) EA 4,000 61
DOLLARS
and CENTS
666 |2111 REFL PAV MRK TY | (Y) 4" (SLD)(100MIL) LF 37,799.000 62
DOLLARS
and CENTS
666 [2132 REFL PAV MRK TY | (Y) 24"(SLD)(100MIL) LF 969.000 63
DOLLARS
and CENTS




PROJECT STP 2010(728)SB

COUNTY MASON

, ETC.

PROPOSAL SHEET

TxXDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
672 (2012 |034 |REFL PAV MRKRTY I-C EA 84.000 64
DOLLARS
and CENTS
672 |2015 |034 |REFL PAV MRKRTY II-A-A EA 900.000 65
DOLLARS
and CENTS
677 |2001 ELIM EXT PAV MRK & MRKS ( 4") LF 25,588.000 66
DOLLARS
and CENTS




Project Number:
County: MASON

Highway: RM 1723, ETC.

GENERAL NOTES:

Basis of Estimate
RM 1723 — CSJ 1538-01-005

Sheet 2

Control: 1538-01-005, ETC.

Item Description Rate ** Basis Quantity
160 | Topsoil 1CY/78Y 5,048 CY 35,333 SY
164 | Seed for Erosion Cont 4840 SY/AC 7.3AC 35,333 SY
166 | Fertilizer (13-13-13) 1/8 LB/SY 4,417 LB
168 | Vegetative Watering
(Item 164)(Temp) 10 GAL/SY 33,666 SY 336.66 MG
(Item 164)(Perm) 20 GAL/SY 35,333 SY 706.66 MG
316 | Surface Treatments
Seal Coat Total
Asph (AC 20-5TR, AC-20XP or 0.40 GAL/SY 33,605 SY 13,442 GAL
AC-15-P) 1CY/110 SY 28,930 SY 263 CY
Aggr (TY PD GR 4 SAC B)
340 | Dense-Graded Hot-Mix Asphalt (Method)
TY B PG 64-22 110 LB/SY/IN 40,896 SY 2,991 TON
** For Informational Purposes Only
Basis of Estimate
US 87 — CSJ 0071-03-037
Item Description Rate ** Basis Quantity
160 | Topsoil 1CYI/TSY 1,236 CY 8,652 SY
164 | Seed for Erosion Cont 4840 SY/AC 1.79 AC 8,652 SY
166 | Fertilizer (13-13-13) 1/8 LBISY 1082 LB
168 | Vegetative Watering
(Item 164)(Temp) 10 GAL/SY 8,652 SY 86.52 MG
(Item 164)(Perm) 20 GAL/SY 8,652 SY 173.04 MG
247 |FL BS (CMP IN PLC)
(TY AGRY5) 27 CFICY 40,851 CF 1513 CY
310 | Prime Coat (MC-30 or AE-P) 0.20 GAL/SY 5,320 SY 1,064 GAL
316 | Surface Treatments
Seal Coat Total
Asph (AC 20-5TR, AC-20XP or 0.40 GAL/SY 19,880 SY 7,952 GAL
AC-15-P) 1CY/110 SY 17,050 SY 155 CY
Aggr (TY PD GR 4 SAC B)
340 | Dense-Graded Hot-Mix Asphalt (Method)
TY B PG 64-22 110 LB/SY/IN 5,319 SY 1,170 TON
TY D PG 64-22 110 LB/SY/IN 5,764 SY 634 TON
TY D PG 64-22 (LEVEL UP) 110 LB/SY/IN 3,581 SY 345 TON
** For Informational Purposes Only
General Notes Sheet A



Project Number: Sheet 2
County: MASON Control: 1538-01-005, ETC.

Highway: RM 1723, ETC.

Basis of Estimate
RM 1723 — CSJ 1538-01-006

Item Description Rate ** Basis Quantity
160 | Topsoil 1CY/7SY 64.3CY 450 SY
164 | Seed for Erosion Cont 4840 SY/AC 0.093 AC 450 SY
166 | Fertilizer (13-13-13) 1/8 LB/SY 56.25LB
168 | Vegetative Watering

(Item 164)(Perm) 20 GAL/SY 450 SY 9 MG

** For Informational Purposes Only

GENERAL

Do not place surface treatments or pavement when in the Engineer’s professional judgment, the
apparent general weather conditions are unsuitable for Overlay and Seal Coat operations.

Remove and replace, at the Contractor's expense, and as directed, all defective work, which was
caused by the Contractor's workforce, materials, or equipment.

Perform work during good weather unless otherwise directed. If work is performed at
Contractor’s option, when inclement weather is impending, and the work is damaged by
subsequent precipitation, the Contractor is responsible for all costs associated with replacing the
work, if required.

Accrue contract time charges through the Contractor’s completion of the final punchlist.

Meet weekly with the Engineer to notify him/her of planned work for the upcoming week.
Provide a three-week “look ahead,” as well as all work performed over the past week.

Equip all construction equipment used in roadway work with a permanently mounted 360°
revolving or strobe warning light with amber lens. Light will have a minimum lens height and
diameter of 5 inches and mounting height of not less than 6 feet above the roadway surface and
be visible from all sides. Attach at each side of the rear end of the construction equipment an
approved orange warning flag mounted not less than 6 feet above the roadway surface.

Overhead and underground utilities may exist in the vicinity of the project. The exact location of
underground utilities is not known.

If working near power lines, comply with the appropriate sections of Local Legal Requirements,
Texas State Law, and Federal Regulations relating to the type of work involved.

General Notes Sheet B



Project Number: Sheet 2
County: MASON Control: 1538-01-005, ETC.

Highway: RM 1723, ETC.

In the event of unforeseen utility adjustment, the Contractor will prosecute their work in such a
manner and sequence as to allow the adjustments to be made. If in the opinion of the Engineer,
the Contractor is delayed by virtue of the adjustment of these utilities, an extension of working
time may be granted, if necessary.

Remove all construction debris and surplus material generated by the construction work within
the project limits. Perform this work as directed. Consider subsidiary to the pertinent Items.

Trim vegetation around signs and other obstructions. Consider subsidiary to pertinent Items.

Supply litter barrels in enough numbers at locations as directed to control litter within the
project. Consider subsidiary to pertinent Items.

Sweep the roadway and keep it free of sediment as directed. Consider subsidiary to pertinent
Items.

Protect all areas of the right of way, which are not included in the actual limits of the proposed
construction areas from destruction. Exercise care to prevent damage to trees, vegetation, and
other natural surroundings. Areas not to be disturbed will be as directed. Restore any area
disturbed because of the Contractor’s operations to a condition as good as, or better than, before
the beginning of work.

Damage to existing pipes and SET’s due to Contractor operations shall be repaired at
Contractor’s expense.

All locations used for storing construction equipment, materials, and stockpiles of any type,
within the right of way, will be as directed. Use of right of way for these purposes will be
restricted to those locations where driver sight distance to businesses and side street intersections
is not obstructed and at other locations where an unsightly appearance will not exist. The
Contractor will not have exclusive use of right of way but will cooperate in the use of the right of
way with the city and various public utility companies as required.

Maintain positive drainage for permanent, as well as, temporary drainage for the duration of the
project. This work is the sole responsibility of the Contractor. Construct temporary and
permanent drainage systems prior to the placement of temporary pavement, when possible, but
absolutely prior to the placement of permanent pavement. Be responsible for any items
associated with the temporary/interim drainage and all related maintenance. No direct payment
will be made for this work. The Engineer will have the final authority in determining the
adequacy of any temporary/permanent drainage features installed.

The Project Superintendent will be capable of speaking English and will be available to contact

at all times when work is being performed, including subcontractor work. The Superintendent
will be available and on-call 24 hours a day.

General Notes Sheet C



Project Number: Sheet 2
County: MASON Control: 1538-01-005, ETC.

Highway: RM 1723, ETC.

Furnish, to the Engineer, a list of the final centerline elevations.

During evacuation periods for Hurricane events, as predicted by National Oceanic and
Atmospheric Administration (NOAA), the Contractor will cooperate with Department
requirements for the restricting of Lane Closures and arranging for Traffic Control to facilitate
Coastal Evacuation Efforts. In addition, the Contractor's assistance may be requested outside of
the Project Limits.

Storm Water Pollution Prevention Plan (SW3P)
Maintain erosion control features according to the TXDOT SWa3P sheet.

In the event that significant contamination is encountered based on odors, visual evidence, or
vapor monitoring, immediately contact the Engineer in accordance with Item 4.3 of the General
Provisions of the STANDARD SPECIFICATIONS FOR CONSTRUCTION AND
MAINTENANCE OF HIGHWAYS, STREETS, AND BRIDGES. The Engineer may suspend
work wholly or in part to determine the coordination/management for the testing, removal and
disposal of hazardous materials that might be necessary according to all applicable rules, laws
and regulations.

When any abandoned well is encountered, cease construction operations in this area and notify
the Engineer who will coordinate the proper plugging procedures with Texas Commission on
Environmental Quality (TCEQ).

Plug any drill holes, resulting from core sampling on-site or down-gradient of the site, with
concrete from the bottom of the hole to the top of the hole so that water and contaminants are not
allowed to enter the subsurface environment.

Restrict construction vehicles from traversing or utilizing existing roadways, unprotected
construction areas, and areas with vegetative cover.

Maintain vehicles at designated maintenance sites, unless otherwise approved.

Transport any soils contaminated during construction off of the proposed project, away from the
site, and properly dispose of off-site.

Collect wastewater generated on-site by chemical toilets, transport and dispose of off-site, in a
proper manner.

Suspend all activities near any significant recharge features, such as sinkholes, caves, or any
other subterranean openings that are discovered during construction or core sampling. Do not

General Notes Sheet D



Project Number: Sheet 2
County: MASON Control: 1538-01-005, ETC.

Highway: RM 1723, ETC.

proceed until the designated geologist or TCEQ representative is present to evaluate and approve
remedial action.

Locate aboveground storage tanks kept on-site for construction purposes over bermed
impervious liners as to not allow any leakage into underlying soils. Additionally, the
containment will be sized to capture 150% of the total volume of fluids stored on-site within the
storage area.

No blasting will be allowed within 300 feet of a geologic feature of significant recharge
potential, unless otherwise approved.

For all work over or near Bodies of Water (Lakes, Rivers, Ponds, Creeks, etc.):

Keep on hand Synthetic Absorbent Booms (Petroleum Sorbent Booms, Petroleum Socks,
Absorbant Socks, etc.) and Absorbent Pads (Eversoak Sorbents, Industrial Absorbent Pads,
Calicorp Absorbent Pads, etc.), both types, for spilled petroleum products, in enough quantity to
mitigate a petroleum-type spill due to Contract work.

ITEM 4.6 — SCOPE OF WORK

Final cleanup will include the removal of excess material considered detrimental to vegetation
growth along the front slope of the ditch. Materials such as surface aggregates and other
materials as specified by the Engineer will be removed at the Contractor’s expense.

ITEM 5 - CONTROL OF THE WORK

Before Contract letting, bidders may obtain from the Engineer’s office, the earthwork
information. If copies of the actual cross-sections (paper copies) are requested, they will be
available at the Engineer’s office for borrowing by copying companies for the purpose of making
copies for the bidder, at the bidder’s expense. In addition, cross-sections will be available in

electronic format, upon request, at no cost to the bidder.

GEOPAK earthwork output listings for this project are available upon request, on diskettes, at
the Area Engineer’s office.

Mark and maintain 100-foot station intervals for the duration of the project. Consider subsidiary
to pertinent Items.
ITEM 6 - CONTROL OF MATERIALS

Acrticle 6.5
Give a minimum of 48 hours notice for materials, which require inspection at the plant.

General Notes Sheet E



Project Number: Sheet 2
County: MASON Control: 1538-01-005, ETC.

Highway: RM 1723, ETC.

ITEM 7 - LEGAL RELATIONS AND RESPONSIBILITIES
Article 7.19

Do not initiate activities in a Project Specific Location (PSL) associated with a U.S. Army Corps
of Engineers (USACE) jurisdictional area that have not been previously evaluated by the
USACE as part of the permit review of this project. Such activities include, but are not limited
to, haul roads, equipment staging areas, borrow and disposal sites. Associated defined here
means materials are delivered to or from the PSL. The jurisdictional area includes all waters of
the U.S. including wetlands or associated wetlands affected by activities associated with this
project. Special restrictions may be required for such work. Consult with the USACE regarding
activities, including Project Specific Locations (PSLs) that have not been previously evaluated
by the USACE. Provide the Department with a copy of all consultations or approvals from the
USACE before initiating activities.

Proceed with activities in PSLs that do not affect a USACE jurisdictional area if a self-
determination has been made that the PSL is non-jurisdictional or proper USACE clearances
have been obtained in jurisdictional areas or have been previously evaluated by the USACE as
part of the permit review of this project. Document any determinations that their activities do
not affect a USACE jurisdictional area. Maintain copies of their determinations for review by
the Department or any regulatory agency.

The Contractor must document and coordinate with the USACE, if required, before any
excavation hauled from or embankment hauled into a USACE jurisdictional area by either (1) or
(2) below.

(1) Restricted Use of Materials for the Previously Evaluated Permit Areas.
Document both the project specific location (PSL) and their authorization. Maintain
copies for review by the Department or any regulatory agency. When an area within
the project limits has been evaluated by the USACE as part of the permit process for
this project:

a. Suitable excavation of required material in the areas shown on the plans and cross
sections as specified in Item 110, Excavation, is used for permanent or temporary
fill (Item 132, Embankment) within a USACE jurisdictional area;

b. Suitable embankment (Item 132) from within the USACE jurisdictional area is
used as fill within a USACE evaluated area; and,

c. Unsuitable excavation or excess excavation [“Waste] (Item 110, Excavation) that
is disposed of at an approved location within a USACE evaluated area.

(2) Contractor Materials from Areas Other than Previously Evaluated Areas.
Provide the Department with a copy of all USACE coordination or approvals before

General Notes Sheet F



Project Number: Sheet 2
County: MASON Control: 1538-01-005, ETC.

Highway: RM 1723, ETC.

initiating any activities in a jurisdictional area within the project limits that has not

been evaluated by the USACE or for any off right of way locations used for the

following, but not limited to, haul roads, equipment staging areas, borrow and

disposal sites:

a. Item 132, Embankment, used for temporary or permanent fill within a USACE
jurisdictional area; and,

b. Unsuitable excavation or excess excavation [“Waste”] (Item 110, Excavation) that
is disposed of outside a USACE evaluated area.

The total area estimated to be disturbed for project 1538-01-005 is 17 acres and for project 0071-
03-037 is 3.5 acres. The disturbed area in this project, all project locations in the Contract, and
the Contractor project specific locations (PSLs), within 1 mile of the project limits, for the
Contract will further establish the authorization requirements for storm water discharges. The
Department will obtain an authorization to discharge storm water from the Texas Commission on
Environmental Quality (TCEQ) for the construction activities shown on the plans. The
Contractor is to obtain required authorization from the TCEQ for Contractor PSLs for
construction support activities on or off the ROW. When the total area disturbed in the Contract
and PSLs within 1 mile of the project limits exceeds 5 acres, provide a copy of the Contractor
NOI for PSLs on the ROW to the Engineer and to the local government that operates a separate
storm sewer system.

This project required formal consultation, permits, or both with environmental resource agencies.
Environmentally sensitive areas will most likely be encountered on Contractor designated PSLs
for this project.

TxDOT has assumed a U.S. Army Corps of Engineers (USACE) nationwide permit #3 (a) for
this project. The requirement of NWP #3 (a) will be adhered to and all disturbed areas will be
restored to their original contours after construction is complete. The areas affected by temporary
fills would be revegetated, as appropriate.

A project that requires a USACE permit must use at least one of the Best Management Practices
(BMP) from each category listed on the Texas Commission on Environmental Quality Section
401 checklist for NWPs. The erosion control BMP for this project would be
blankets/mulch/matting. The post construction total suspended solid control BMP for this
project would not be required. The sedimentation control BMPs for this project would be silt
fences and triangular filter dikes.

Do not park equipment or make stockpiles where driver sight distance to businesses and side
street intersections is obstructed, especially after work hours. If it is necessary to park where
drivers’ views are blocked, make every effort to flag traffic accordingly. Give the travelling
public first priority.
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Migratory Birds

The contractor's attention is directed to the fact that there is the possibility that migratory birds
may be nesting on existing structures within the project limits. The contractor shall remove all
old migratory bird nests from any structures between September 1 and January 31 while the nests
are not occupied by a bird. In addition, the contractor must be prepared to prevent migratory
birds from re-nesting between February 1 and August 31. All methods must be approved by the
Austin District Biologist well in advance of planned use.

No blasting on this project.
ITEM 100, 132 & 160 - PREP ROW, EMBANKMENT, & TOPSOIL

Do not burn brush, unless otherwise approved.
Use hand methods or other means to remove objectionable material and obstructions, if doing
work by mechanical methods is impractical. Consider subsidiary to the pertinent Items.

ITEM 110 & 132 - EXCAVATION & EMBANKMENT

Unsuitable material encountered in a cut or fill section will be considered waste. The Engineer
will define unsuitable material. Material, which the Contractor might deem to be unsatisfactory
or unsuitable, due to moisture content, will not be considered unsuitable material, unless
otherwise approved.

ITEM 112 - SUBGRADE WIDENING

For RM 1723 - CSJ 1538-01-005, limits and materials are to be removed, as shown on the
typical sections, using a planing process. Perform planing process as directed by the Engineer.

Consider this work subsidiary to pertinent Items.

Complete all subgrade work to conform to required grades and cross-sections, as shown and
directed, prior to the placement of TY B PG64-22.

For RM 1723 - CSJ 1538-01-005, use approved Road Widener Self Propelled equipment for

road widening operations. As directed by the Engineer.

ITEM 132 & 400 - EMBANKMENT & EXCAVATION AND BACKFILL FOR STRUCTURES
Use approved compaction equipment for all backfilling and embankment operations. Detachable

sheepsfoot-type wheels mounted on backhoes, trackhoes and other similar equipment will not be
allowed for compaction operations, including pipe installation.
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ITEM 132 - EMBANKMENT
The Engineer must approve the TY B embankment material before use on the project.

Work to correct unstable material (e.g. dry, wet, loose, etc.) to a depth of 6" below existing
subgrade elevation, prior to beginning any embankment placement. Consider subsidiary to the
various bid Items. Any work to correct unstable material below the 6" depth, below existing
subgrade elevation, will be paid as extra work. However, there will be no payment to correct
failures, in the subgrade areas, that were constructed under this contract.

Track ALL embankment slopes left idle for more than 14 days, within or at the end of the 14-day
idle period, to prevent erosion. Tracking consists of operating a tracked vehicle or equipment up
and down the slope, leaving track marks perpendicular to the direction of the slope. Retrack
slopes after rain event, as directed. Consider tracking of slopes to prevent erosion as subsidiary
to the pertinent Items.

Correct subgrade (e.g. unstable areas, soft spots, etc.) prior to the dumping of Flexbase or
HMACP. Consider subsidiary to the pertinent Items.

Scarify and re-compact existing asphaltic/base sections, which are not called out to be removed
in fill sections, where the bottom of the proposed pavement structure is higher than and over the
top of the existing asphalt surface, in order to reduce the possibility of a slip plane.

ITEM 160 - TOPSOIL

Obtain approval of all topsoil sources before digging begins. Ensure off-site topsoil has a
minimum P1 of 25, or as directed. Ensure that the topsoil placed is similar to the topsoil that is
within the project. To the extent possible, obtain as much of the topsoil from within the project
site, or as directed. TxDOT reserves the right to take samples, as needed, to assure that the
material meets the PI and other requirements as indicated in the Specifications (Fertility,
Organics, Erodability, etc.).

No Sandy Loam allowed, unless the project dictates otherwise.

Obtain approval of the actual depth of the topsoil sources for both on-site and off-site sources.

Construct topsoil stockpiles of no more than five (5) feet in height.

It is permissible to use topsoil dikes for erosion control berms within the right of way.

General Notes Sheet |



Project Number: Sheet 2
County: MASON Control: 1538-01-005, ETC.
Highway: RM 1723, ETC.

Track ALL topsoiled slopes left idle for more than 14 days, within or at the end of the 14-day
idle period, to prevent erosion. Tracking consists of operating a tracked vehicle or equipment up
and down the slope, leaving track marks perpendicular to the direction of the slope. Retrack
slopes after rain event, as directed. Consider the tracking of slopes to prevent erosion as

subsidiary to the pertinent Items.

Upon final grading, immediately track all topsoiled slopes to prevent erosion, prior to seeding
operations, as directed. Consider subsidiary to the pertinent Items.

Place Topsoil in accordance with the SW3P, in phases, as partial completion of the roadway is
obtained.

Perform topsoil measurements with the Engineer, as directed. Consider subsidiary to the pertinent
Items.

Provide measurements for payment of topsoil quantities before seeding. Consider subsidiary to
the pertinent Items.

ITEM 164 — SEEDING FOR EROSION CONTROL

Obtain vegetation establishment of all seeded areas, including adequate coverage, prior to “Final
Acceptance.” If all other work is complete, time charges may be suspended, until adequate
coverage is established.

Do not use ryegrass for temporary cover.

Reseed all areas with “little or no” grass growth after 1 month from the last seeding date, as
directed. Consider subsidiary to the various bid items.

ITEM 166 — FERTILIZER

Use 13-13-13 fertilizer analysis, unless otherwise directed. Take soil samples, as directed, to
determine the actual soil needs for fertilizer. Consider this work subsidiary to pertinent Items.

ITEM 168 —- VEGETATIVE WATERING

Water all areas of project to be seeded.
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Maintain the seedbed in a condition favorable for the growth of grass. Watering can be
postponed immediately after a rainfall on the site of % inch or greater, but will be resumed
before the soil dries out. Continue watering until final acceptance.

Vegetative watering rates and quantities are based on ¥ inch of watering per week over a 3-
mpnth watering cycle. The actual rates used and paid for will be as directed and will be based on
prevailing weather conditions to maintain the seedbed.

Obtain water at a source that is metered or furnish the manufacturer’s specifications showing the
tank capacity for each truck used. Notify the Engineer, each day that watering takes place,
before watering, so that meter readings or truck counts can be verified.

ITEM 169 — SOIL RETENTION BLANKETS

Provide machined mat of curled wood excelsior of 80%, six-inch or longer fibers. The top of
each blanket is covered with a photodegradable extruded plastic mesh. Typical weight = 0.975
Ibs/sq yd; typical roll width = 48 or 96 inches; typical roll length = 90 feet. This soil retention
blanket should meet the previous stated requirements, equal, or better as approved.

Use materials from prequalified material producers list as shown on the Texas Department of
Transportation (TxDOT) ------ Construction Divisions (CST) materials producers list. See
TxDOT website (www.txdot.gov/Business with TXDOT > Materials Information > Material
Producer List for list of pre-qualified manufacturers. Direct all questions to the Maintenance
Division, Vegetation Management Section, 125 E. 11th Street, Austin, TX 78701-2483.

ITEM 247 - FLEXIBLE BASE

For US 87 - CSJ 0071-03-037:
Material Requirements

The following table will govern the acceptance of compaction on base courses, when compacted
in multiple courses. Compaction requirements are in percent of maximum dry density as
determined by (Tex-113-E). When compacting in a single course, compact to at least 100% of
maximum dry density as determined by Tex-113-E.

All Roadways
Item Material Lift Min Density
247 FL BS (CMP IN PLC) 1 98%
2 (final lift) 100%

Use Flexible Base (Type “A” Grade 5) with a minimum PI of zero (0).
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Correct subgrade (e.g. unstable areas, soft spots, etc.) prior to the dumping of Flex Base.
Consider subsidiary to the pertinent Items.

Use Flex Base (CMP IN PL) (TY A GR 5) for driveways, minor streets, and other locations as
directed.

Roll shoulder base with a light pneumatic roller to prevent erosion.

Complete all subgrade, ditches, slopes, and place all drainage structures to conform to required
lines, grades, and cross-sections, as shown and directed, prior to the placement of Flex Base.

For Flex Base placed over the box culverts, do not use a Vibratory Roller to compact the
material.

Provide a smooth, clean sawcut along the existing asphalt pavement structure, as directed.
Consider subsidiary to the pertinent Items.
ITEM 300 - ASPHALTS, OILS, AND EMULSIONS

Asphalt season starts April 1 and ends October 31.

ITEM 302 - AGGREGATES FOR SURFACE TREATMENTS

Previously tested aggregates delivered to the project, which are found to contain excessive
quantities of dust (more than 0.5 percent passing the no. 40 sieve) during pre-coating, stockpiling
or hauling operations, will be rejected, unless otherwise directed. Use test method Tex-200-F,
Part I, for testing.

ITEM 310, 340

Perform work during good weather unless otherwise directed. If work is performed at
Contractor’s option, when inclement weather is impending, and the work is damaged by
subsequent precipitation, the Contractor is responsible for all costs associated with replacing the
work, if required.

ITEM 310 — PRIME COAT

Apply blotter material to all driveways and intersections.
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Use bituminous material of the type MC-30 or AE-P.

Any oil asphaltic material being paid for on the project shall use tank strap method as shown in
TxDOT Seal Coat and Surface Treatment Manual 2004-1.

ITEM 316 — SURFACE TREATMENTS

Apply AC-20-5TR when air temperature is above 85 degrees F and rising.

Do not apply asphalt within 1% hours of sunset, or later, unless otherwise directed.

Ensure the accuracy of the Distance Measuring Instrument (DMI) with the Engineer, prior to
marking the Asphalt and Rock Land shots.

Ensure the minimum aggregate surface classification is class B.

Roll before opening to traffic.

Surface all transitions, tapers, climbing lanes and intersections to the limits as directed.

Keep all traffic, including construction traffic, off freshly placed surface treatment, as directed.

Distribution to each control section will be proportioned to the volumetric quantity as shown on
the “daily road report.”

All transports will have a seal affixed at the point of origin. The Engineer will be present when
the seal is broken on the Transport and will accept the shipping tickets and make distribution to
the Contractor.

Use ionically compatible asphalt to precoat aggregate, which is compatible with the asphalt
specified for each specific Surface Treatment.

Be diligent about sweeping excess aggregate from seal coat projects one to two weeks after
completing the work, and performing additional sweeping of shoulders if necessary to remove
loose aggregate or debris after the job is completed.

Perform work during good weather unless otherwise directed. If work is performed at
Contractor’s option, when inclement weather is impending, and the work is damaged by
subsequent precipitation, the Contractor is responsible for all costs associated with replacing the
work, if required.
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Any oil or asphaltic material being paid for on the project shall use tank strap method as shown
in TXDOT Seal Coat and Surface Treatment Manual 2004-1.

ITEM 340 —- DENSE-GRADED HOT-MIX ASPHALT (Method)

The Contractor must sample asphalt binder, in accordance to the applicable item. Label the
sample can with the corresponding CSJ, lot, and sublot numbers.

Samples must be stored in a common area where they are readily available to the TxDOT
representative at the plant. The Contractor will be responsible for supplying storage for all
samples. Retain all asphalt samples until directed otherwise.

When directed, the Contractor is responsible for disposal of all asphalt binder samples, in
accordance to Local, State, and Federal regulations.

[Hot Mix Asphaltic Conc (HMAC) Core Holes]

Refill and compact all HMAC core holes to the same elevation as the adjacent roadway. Use
Instant Roadway Repair® manufactured by International Roadway Research, 14702 Marine
Road, Humble, TX 77396, phone # 1-800-837-4806, or equivalent, as directed. Consider this
work subsidiary to the pertinent Items.

Provide mixture Type B using PG binder 64-22 for CSJ 1538-01-005.

Provide mixture Type C and D using PG binder 64-22 for CSJ 0071-03-037.

Target laboratory molded density is 96.5% for all mixtures without RAP and when using a Texas
Gyratory Compactor (TGC) for designing the mixture.

When using RAP in a mixture, the target laboratory molded density is 96.5% for PG 64-22
mixtures and 97% for mixtures using PG 70-22 or higher for TGC mixture designs.

When using Superpave Gyratory Compactor (SGC) to design mixtures, submit the SGC mix
design to the Engineer for approval.

All mixtures must meet the Hamburg requirement as stated in the table below.

High- Hamburg Wheel Test
Temperature Test Requirements
Binder Grade Method | Minimum # of Passes @ 0.5"
- Rut Depth, Tested @122°F
PG 64 or lower | Tex-242-F 7,000

PG 70 Tex-242-F 15,000
PG 76 or higher | Tex-242-F 20,000
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1. The Engineer may accept Hamburg Wheel test results for production
and placement if no more than 1of the 5 most recent tests is below
the specified number of passes and the failing test is no more than
2,000 passes below the specified number of passes.

When using RAP, include the management methods of RAP processing, stockpiling, and testing
in the QCP submitted for the project. Deleterious materials in RAP stockpiles should not exceed
1.5%, as determined by Tex-217-F, Part 1l.

Complete all roadways before final surface course placement, unless directed otherwise.

Ensure placement sequence to avoid excess distance of longitudinal joint lapback not to exceed
one day’s production rates.

Use a device to create a maximum 3H: 1V notched wedge joint on all hot mix joints of 2 in. or
greater. Consider subsidiary to the pertinent Items.

Submit any proposed adjustments or changes to a job mix formula to the Engineer before
production of the new job mix formula.

Tack every intermediate layer, unless otherwise directed. Do not dilute tack coat. Apply it
through a distributor spray bar in accordance with Article 316.3(A) Distributor.

When surface irregularities, as defined in Article 341.4.1.3.c(5), “Irregularities”, are detected or
measured, the Contractor must take immediate corrective action defined as the removal and
replacement of a full lane width of the defective area using a paver to place new mix, unless
otherwise directed. If there are multiple defective areas within a sublot, making up to 30% of the
sublot by area, the Engineer will require the entire sublot be removed, unless directed otherwise.

ITEM 354 - PLANING AND TEXTURING PAVEMENT
Remove the loose material from the roadway before opening to traffic.
Proposed widening areas to be removed using the milling process.

Taper transverse faces at ends of passes as directed.

Contractor to retain ownership of planed materials

ITEM 400 - EXCAVATION AND BACKFILL FOR STRUCTURES
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Sawcut any concrete or asphaltic concrete pavement areas, where needed, as directed. Consider
subsidiary to the pertinent Items.

Obtain approval of all compaction equipment prior to all backfilling and embankment
operations.

ITEM 421 - HYDRAULIC CEMENT CONCRETE

Over-design requirements for compressive strength are waived for non-structural concrete, as
defined in Table 5, Item 421.4. Construction.A.

Minimum air-entrainment requirements are waived for all classes of concrete, except for Class S,
DC, or CO concrete. For all classes of concrete, except for Class S, P, DC or CO concrete or for
non-structural concrete, as defined in Table 5, the entrained air content must not exceed 8% air.
For all non-pavement applications using Class S, DC or CO concrete, target 5.5% entrained air.
If the air content exceeds the target air content by more than 3 percentage points, the load of
concrete will be rejected.

National Ready Mix Concrete Association (NRMCA\) plant certifications are waived for concrete
classes not identified as structural concrete in Table 5, Item 421.4. Construction.A. The
Engineer will inspect and approve all plants and trucks.

Sulfate resistant concrete is not required from any class of concrete.

ITEM 430 - EXTENDING CONCRETE STRUCTURES
Remove all construction debris.

Use Class “C” concrete for this item.

ITEM 432 - RIPRAP
Make 5-inches thick unless otherwise noted or directed.

Where any proposed riprap joins existing riprap, saw cut the existing riprap and dowel/epoxy the
joint as directed. Consider subsidiary to the pertinent Items.
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Additional riprap may be required, as determined by the Engineer, near the end of project
completion, due to unanticipated erosion locations. Any additional, approved riprap will be paid
under this Item.

Consider saw cutting of riprap as subsidiary.

Remove all loose Formwork and other Materials from the Floodplain or drainage areas, daily,
which could float off in a Storm water Event, as directed.

ITEM 460 - CORRUGATED METAL PIPE

Cut pipe ends, in the field, to match roadway side slopes, or as directed. Apply asphalt base
aluminum paint to the cut ends.

Verify all side-road pipe lengths in the field to conform to a side slope ratio of 6H: 1V from the
pipe flowline to the base crown of the side road or street.

Cut ditches to grade before laying pipe.

ITEM 462 - CONCRETE BOX CULVERTS AND STORM DRAINS

Provide Shop Drawings, signed and sealed by a Licensed Professional Engineer, for all precast
box culverts. Indicate the appropriate design load as shown on the plans (HS20 or HS25) and the
maximum design depth of fill.

Use cohesionless backfill material of aggregate size range of %-inch to 1%-inch, for bedding
material.

ITEM 466 - HEADWALLS AND WINGWALLS

Removal of existing headwalls and wingwalls will be considered subsidiary to pertinent Items.

ITEM 467 - SAFETY END TREATMENT

Cut pipe ends, in the field, to match roadway side slopes, or as directed. Apply asphalt base
aluminum paint to the cut ends.

All Type Il SET’s shall have mitered pipe ends and cast-in-place riprap aprons.

ITEM 502 - BARRICADES, SIGNS, AND TRAFFIC HANDLING
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Meet with the Engineer prior to roadway and lane closures to ensure that sufficient equipment,
materials, devices, and workers will be used. Discuss contingency plans at that time. Consider
inclement weather prior to implementing the lane closures.

Do not set up any Lane Closure / TCP when the pavement is wet prior to the “setup,” unless
otherwise directed. Revise Traffic Control, when inclement weather is imminent, as directed.

Incorporate and maintain a 3H: 1V safety wedge into the proposed construction for any roadway
edge of 2 inches or greater adjacent to a roadway under traffic.

Within the limits of the project, provide standard barricades, warning signs, delineators, lights,
28-inch cones, and flaggers in enough numbers and combinations, as directed.

Use a minimum of 2 flaggers, 2 advance warning flashing arrow panels (TY C), 2 of each signs
CW20-5R or CW20-5L with appropriate distance plaques and CW9-2R or CW9-2L and 28-in.
cones at each location in which milling or paving operations are in progress. Maintain at least
1 lane of traffic in each direction during paving or milling operations on US 87. Maintain at
least the minimum numbers of lanes as directed.

No closures will be allowed on the weekends, which include the following holidays: January 1,
the last Monday in May, July 4, the first Monday in September, the fourth Thursday in
November, December 25, Easter weekend, and the first working day before or after any of the
aforementioned holidays. Unless otherwise approved, no closures will be allowed on the
weekends of special events that could be impacted by the construction. Ensure all equipment,
vehicles, workers, etc., associated with these closures are off the roadways and all lanes re-
opened, at least, by noon of the Friday before these holidays and special events.

Place TY Il Barricades 4 feet (min.), 8 feet (max.) or a minimum of 2 Barrels at each stockpile
of material that is placed on the right of way and is located within 30 feet of the traveled way.
See BC (10)-07 sheet for more details.

Use advance warning flashing arrow panels for the closing of traffic lanes. Furnish one stand-by
unit, in good working condition at the jobsite, ready for immediate use.

Maintain access to all streets and driveways at all times, unless otherwise approved. Consider
subsidiary to the pertinent Items.

Furnish advisory speed signs in enough numbers as directed.
Maintain enough workers to revise traffic control as directed.

For each Lane Closure Set-up, provide a “Buffer Space” and Shadow Vehicle with Truck
Mounted Attenuator (TMA), as directed.
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Provide a “Downstream” Buffer Space (=100 per lane with devices spaced at =20') for each lane
closure setup, as directed.

Maintain construction-warning signs, which are needed for longer periods than what is shown on
the traffic control plan or as directed. Consider subsidiary to the pertinent Items.

Cover or remove any existing sign(s), which conflict with temporary traffic control operations.
Install all permanent signs, delineation, and object markers necessary for the operation of any
roadway before opening that section of roadway to traffic, regardless of the phase during which
the roadway construction occurs. Erect the signs on temporary mounts until the permanent
mounts are installed. Consider any costs associated with the temporary mounts subsidiary.
Repair or replace any signs, which are damaged by the Contractor’s operations during
construction or which are deemed not sufficient. The Engineer will be the sole judge of the
adequacy of the sign(s). Consider this work subsidiary to the pertinent Items.

Secure a 28-inch cone on top of any foundations that have protruding studs during construction.
The cones will meet the specifications listed on BC (10)-07. In addition, they will be
reflectorized, as described. All labor and materials will be considered subsidiary to the pertinent
Items.

Maintain Sandbags that are used for ballast, as directed. Consider subsidiary to the pertinent
Items.

ITEM 504 - FIELD OFFICE AND LABORATORY

Concrete Material Testing

Provide thoroughly cleaned, permanent and temporary molds, for the exclusive use of TxDOT
personnel. Provide a cylinder tank and tank heater capable of maintaining the water temperature
as required by Tex-447-A. Furnish water for the cylinder tank, and refill the tank as necessary.
A lack of adequate molds available and on site, for testing purposes, could be a cause an
interruption in job progress, at the sole expense of the Contractor. Consider subsidiary to the
pertinent Items.

Asphaltic Material Testing Facility

Furnish a Type D structure for the asphalt-mix control laboratory for the Engineer’s exclusive
use. Ensure the floor has enough strength to support the testing equipment and has an
impervious covering.

Ensure the Type D structure has adequate air conditioning and is furnished with a minimum of

one desk, three chairs, one file cabinet, a telephone, and one built-in equipment storage cabinet
for the storage of nuclear equipment. Make the cabinet a minimum of 3-feet wide by 2-feet deep
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by 3-feet high and make provisions for locking securely. Provide the structure with a 240-volt
electrical service entrance. Provide a minimum of four 120-volt circuits with 20-amp breakers
and at most two grounded convenience outlets per circuit and provisions for a minimum of two
220-volt ovens with vents to the outside. Provide a minimum of two convenience outlets per
wall and a utility sink with an adequate clean potable water supply for testing. Space heaters for
heating the structure are unacceptable. Provide support blocks and tie down portable structures
for stability.

Provide an ignition oven for the use of Department to determine asphalt content in accordance to
Tex-236-F. Provide other laboratory equipment as directed.

Provide to the Department and their representative a computer meeting the minimum
specification requirements in DMS 10101 “Computer Equipment.” Provide a color printer no
older than 2 years old. The operation system must be Microsoft XP-SP2, unless directed
otherwise. Provide DSL or better internet service. Computer must have at least two front USB
ports. Consider subsidiary to pertinent Items.

Provide a permanent, fully equipped, indoor restroom, with toilet and running water as a part of
the Type D structure, unless approved otherwise. Provide a monthly drinking water cooler with
hot & cold taps and a monthly drinking water service, unless approved otherwise. Consider
subsidiary to the pertinent Items.

Equivalent structures may be substituted for those specified under this Item, as agreed. The
agreement must be in writing.

Maintain and repair any structure or equipment contained herein. Consider subsidiary to the
pertinent Items.

ITEM 506 - TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL
CONTROLS

Obtain the Engineer’s approval for proposed methods used for erosion control before starting
each phase of construction.

Double-bag all sandbags used for erosion control items. Consider subsidiary to pertinent Items.

ITEM 530 — INTERSECTIONS, DRIVEWAYS, AND TURNOUTS

Notify property owners a minimum of 48 hours in advance of beginning work on their
driveways. Provide, to TXDOT, a list of each notification and contact prior to each closure.
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Provide access, at all times, to adjacent property. Construct driveways one-half sections, to allow
access.

Do not completely close driveways for reconstruction purposes, unless a reasonable alternate
access exists to the property, as approved.

Place the Flex Base for the Driveways using Ordinary Compaction.

ITEM 560 - MAILBOX ASSEMBLIES

Supplement each new mailbox installation with Type 2 object marker placed on the mailbox
support in a vertical position 6 in. below the bottom of the mailbox.

Reflective tape may be used to simulate a Type 2 marker placed on tubular supports. Use tape
that meets DMS-8600. The simulated marker will consist of three (3)--2%-inch x 2%-inch pieces
of yellow high intensity tape spaced linch apart.

The Type 2 marker will consist of OM-2SR or OM-2VP object markers if delineator post
supports are used. Bi-directional brackets may be required on Size 2 mailbox installations.
Consider subsidiary to the pertinent Items.

ITEM 662, 666, & 672

Notify the Engineer at least 24 hours in advance of removing existing striping and placing
pavement markings & markers.

Apply markings during good weather unless otherwise directed. If markings are placed at
Contractor’s option, when inclement weather is impending, and the markings are damaged by
subsequent precipitation, the Contractor is responsible for all costs associated with replacing the
markings if required.

ITEM 662 - WORK ZONE PAVEMENT MARKINGS
Place temporary pavement markings each night, as directed. Temporary flexible-reflective tabs
will not be allowed as temporary pavement marking on the various roadways, unless otherwise

approved.

Remove work zone pavement markings within 48 hours after permanent striping has been
completed.
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Foil backed pavement markings will not be allowed.

ITEM 666 - REFLECTORIZED PAVEMENT MARKINGS

Apply Type | Reflectorized Pavement Markings no sooner than 14 days after applying the final
surface treatment, unless otherwise directed.

Reference existing channel islands, gores, and lane striping before commencing work. Provide
referencing that will include a sketch of the layout to the Engineer. Obtain approval for
placement of guidemarks from the Engineer before to installing any permanent pavement
markings. Consider subsidiary to the pertinent Items.

ITEM 672 - RAISED PAVEMENT MARKERS

Place the bituminous adhesive at a temperature range of 380°F to 390°F. Place the pavement
marker on the bituminous adhesive approximately 20 seconds after the adhesive is placed on the
pavement. Ensure the pavement marker rests solely on the adhesive and not the pavement
surface. Ensure that a minimum of % in. layer of bituminous adhesive remains between the
pavement marker and the pavement surface.

ITEM 677 - ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS
Remove and dispose of, off the right of way, any existing raised pavement markings before

beginning surfacing operations. Remove the existing traffic buttons and pavement markers,
daily, as work progresses and as directed. Consider subsidiary to the pertinent Items.
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TEXAS DEPARTMENT OF TRANSPORTATI ON

GOVERNI NG SPECI FI CATI ONS AND SPECI AL PROVI SI ONS

ALL SPECI FI CATI ONS AND SPECI AL PROVI SI ONS APPLI CABLE TO THI S PRQIECT
ARE | DENTI FI ED AS FOLLOWS:

STANDARD

ITEMS 1
| TEM 100
| TEM 104
| TEM 105
| TEM 110
| TEM 112
| TEM 132
| TEM 160
| TEM 164
| TEM 168
| TEM 169
| TEM 247
| TEM 310
| TEM 316
| TEM 340

| TEM 354
| TEM 420

| TEM 432
| TEM 460
| TEM 464
| TEM 467

| TEM 496
| TEM 500
| TEM 502
| TEM 506

| TEM 530

SPECI FI CATI ONS:

ADOPTED BY THE TEXAS DEPARTMENT OF
TRANSPORTATI ON JUNE 1, 2004.

STANDARD SPECI FI CATI ONS ARE | NCORPCORATED
I NTO THE CONTRACT BY REFERENCE.

TO 9 INCL., GENERAL REQUI REVENTS AND COVENANTS
PREPARI NG RI GHT OF WAY (103)

REMOVI NG CONCRETE

REMOVI NG STABI LI ZED BASE AND ASPHALT PAVEMENT

EXCAVATI ON (132)

SUBGRADE W DENI NG (132) (204)

EMBANKVENT (100) (204) (210) ( 216) (400)

TOPSOl L

SEEDI NG FOR EROSI ON CONTROL (162) (166) (168)

VEGETATI VE WATERI NG

SO L RETENTI ON BLANKETS

FLEXI BLE BASE (105) (204) (210) (216) (520)

PRI ME COAT (300)(316)

SURFACE TREATMENTS (210) (300) (302) (520)

DENSE- GRADED HOT- M X ASPHALT ( METHOD) (210)(300) (301)
(320) (520) (585)

PLANI NG AND TEXTURI NG PAVEMENT

CONCRETE STRUCTURES (400) (404) (421) (426) (427) (438) (440)
(441) (448)

RI PRAP (247) (420) (421) (427) (431) (440)

CORRUGATED METAL PI PE (400) ( 445) ( 476)

REI NFORCED CONCRETE Pl PE (400) (476)

SAFETY END TREATMENT (400) ( 420) (421) ( 430) ( 432) ( 440) ( 445)
(460) (464)

REMOVI NG STRUCTURES ( 430)

MOBI LI ZATI ON

BARRI CADES, SI GNS, AND TRAFFI C HANDLI NG

TEMPORARY EROSI ON, SEDI MENTATI ON, AND ENVI RONMENTAL
CONTROLS (432) (556)

| NTERSECTI ONS, DRI VEWAYS, AND TURNOUTS (247) (260) ( 263)




(275) (276) (292) ( 316) (330) (334) ( 340) (360) (421) ( 440)

| TEM 560 MAI LBOX ASSEMBLI ES

| TEM 636 ALUM NUM S| GNS ( 643)

| TEM 644 SMALL ROADSI DE S| GN SUPPORTS AND ASSEMBLI ES (421) ( 440)
(441) (442) (445) (634) (636) (643) ( 656)

| TEM 658 DELI NEATOR AND OBJECT MARKER ASSEMBLI ES ( 445)

| TEM 662 WORK ZONE PAVEMENT MARKI NGS (666) (668) (672) (677)

| TEM 666 REFLECTORI ZED PAVEMENT MARKI NGS (316) (318)(662) (677) (678)

| TEM 672 RAI SED PAVEMENT MARKERS (677) (678)

| TEM 677 ELI M NATI NG EXI STI NG PAVEMENT MARKI NGS AND MARKERS (300)

(302) (316)

SPECI AL PROVI SI ONS:

SPECI AL PROVI SIONS W LL GOVERN AND TAKE
PRECEDENCE OVER THE SPECI FI CATI ONS ENUMERATED
HEREON WHEREVER | N CONFLI CT THEREW TH.

REQUI RED CONTRACT PROVI SI ONS, FEDERAL- Al D CONSTRUCTI ON CONTRACTS
(FORM FHWA 1273, MARCH, 1994)

WAGE RATES

SPECI AL PROVI SI ON " PARTNERI NG' ( 000- - - 002)

SPECI AL PROVI SI ON " NOTI CE TO ALL BI DDERS" (000- - - 003)

SPECI AL PROVI SI ON *“NOTI CE OF REQUI REMENT FOR AFFI RVATI VE ACTI ON TO
ENSURE EQUAL EMPLOYMENT OPPORTUNI TY" (000- - - 004)

SPECI AL PROVI SI ON " STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNI TY
CONSTRUCTI ON CONTRACT SPECI FI CATI ONS" ( 000- - - 006)

SPECI AL PROVI SI ON " CERTI FI CATI ON OF NONDI SCRI M NATI ON | N EMPLOYMENT"
(000- - - 009)

SPECI AL PROVI SI ON " DEPARTMENT DI VI SI ON MAI LI NG AND PHYSI CAL ADDRESS"
(000- - - 011)

SPECI AL PROVI SI ON " DI SADVANTAGED BUSI NESS ENTERPRI SE | N FEDERAL- Al D
CONSTRUCTI ON'  ( 000- - - 461)

SPECI AL PROVI SI ON " NOTI CE OF CHANGES TO U.S. DEPARTMENT OF LABCR
REQUI RED PAYROLL | NFORMATI ON' (000- - 1483)

SPECI AL PROVI SI ON " SCHEDULE OF LI QUI DATED DAMAGES' (000- - 1493)

SPECI AL PROVI SI ON " O\t THE- JOB TRAI NI NG PROGRAM' ( 000- - 1676)

SPECI AL PROVI SION  TO | TEM 1 (001---011)

SPECI AL PROVI SION  TO | TEM 2 (002---017)

SPECI AL PROVI SION  TO | TEM 3 (003---033)

SPECI AL PROVI SION  TO | TEM 4 (004---013)

SPECI AL PROVI SION  TO | TEM 5 (005---004)

SPECI AL PROVI SION  TO | TEM 6 (006- --030)

SPECI AL PROVI SI ONS TO | TEM 7 (007---213)(007- - - 639)

SPECI AL PROVI SI ONS TO | TEM 8 (008---006) (008---084)

SPECI AL PROVI SI ONS TO | TEM 9 (009- --009) (009- - - 015)

SPECIAL PROVISION TO ITEM 100 (100---002)

SPECIAL PROVISION TO ITEM 164 (164---002)

SPECIAL PROVISION TO ITEM 166 (166---001)

SPECIAL PROVISION TO ITEM 169 (169---002)

SPECI AL PROVISION TO ITEM 247 (247---033)

SPECIAL PROVISION TO ITEM 300 (300---016)

SPECIAL PROVISION TO ITEM 340 (340---003)

SPECIAL PROVISION TO ITEM 420 (420---002)




SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL

SPECI AL

| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM

PROVISION TO
PROVISION TO
PROVISION TO
PROVISION TO
PROVI SI ONS TO
PROVISION TO
PROVISION TO
PROVISION TO
PROVISION TO
PROVISION TO
PROVISION TO
PROVISION TO
PROVISION TO
SPECI FI CATI ONS:

421
431
440
441
442
464
500
502
506
560
636
643
672

(421- - - 035)

(431---001)
(440- - - 002)
(441- - - 005)
(442---002) (442- - - 005)
(464- - - 003)
(500- - - 005)
(502- - - 033)
(506- - - 010)
(560- - - 001)
(636- - - 014)
(643---001)
(672- - - 034)

THE ABOVE- LI STED SPECI FI CATI ON | TEMS ARE THOSE UNDER WHI CH
PAYMENT | S TO BE MADE.
PERTI NENT | TEMS,
LI STED SPECI FI CATI ON | TEMS, AND | NCLUDI NG THE SPECI AL
PROVI SI ONS LI STED ABOVE, CONSTI TUTE THE COWPLETE SPECI FI -
CATI ONS FOR THI' S PROJECT.

THESE, TOGETHER W TH SUCH OTHER
I F ANY, AS MAY BE REFERRED TO | N THE ABOVE-




The wage rates listed are those predetermined by the Secretary of Labor and State Statue to be the minimum wages paid. To determine the applicable wage rate zone, a list
entitled "TEXAS COUNTIES IDENTIFIED BY WAGE RATE ZONES" is provided in the contract. Any wage rate that is not listed must be submitted to the Engineer for
approval. IMPORTANT NOTICE FOR STATE PROJECTS; only the controlling wage rate zone applies to the contract. Effective 03-12-2010

Index# Classification Zone27 Zone28 Zone29 Zone30 Zone3l Zone4l Zone43 Zone45 Zone46 Zone118 Zonel1l9 Zone120 Zone 125
3/12/10 3/12/10 3/12/10 3/12/10 3/12/10  3/12/10  3/12/10 3/12/10 3/12/10 3/12/10  3/12/10  3/12/10  3/12/10
TX08-27 TX08-28 TX08-29 TX08-30 TX08-31 TX08-41 TX08-43 TX08-45 TX08-46 TX08-118 TX08-119 TX08-120 TX08-125

100  Air Tool Operator 16.00 10.06 9.98 9.05

103  Asphalt Heater Operator 11.27

106  Asphalt Raker 8.99 9.51 8.49 8.58 9.11 9.96 11.01 9.30 11.13 9.36 9.58 9.53 10.63
109  Asphalt Shoveler 9.35 9.09 10.56 8.80 8.28 9.14 7.33 9.23
112 Batching Plant Weigher 14.15 17.11 11.15

115  Batterboard Setter

118  Carpenter 10.39 12.61 10.73 12.59 10.52 12.25 12.80 11.73 12.49 10.71 10.54 10.10 11.70
124  Concrete Finisher (Paving) 10.76 13.26 11.04 12.46 10.32 10.53 12.85 11.70 11.38 12.18 10.65 11.25 11.64
130  Concrete Finisher (Structures) 11.20 10.23 10.40 10.23 10.95 13.27 11.27 10.80 11.16 11.91 10.03 10.23
136  Concrete Rubber 10.00 10.88 10.61 9.49 9.00 10.50 11.75 9.00
139  Electrician 17.00 15.00 17.83 24.11 18.12 17.22 21.79 19.00

148  Fireman

150  Flagger 7.84 7.79 7.61 9.49 8.43 8.06 9.42 7.25 8.89 7.29 8.60
151  Form Builder/Setter, Structures 9.26 9.70 9.57 9.73 10.88 11.63 11.21 10.50 11.47 9.90 10.01 10.51
157  Form Liner (Paving & Curb) 8.00 11.75

160  Form Setter (Paving & Curb) 9.32 9.82 10.50 9.89 11.83 10.63 10.51 9.65 9.43 9.48
172 Laborer (Common) 8.15 8,51 8.10 8.86 8.25 9.34 9.18 8.69 9.15 8.35 8.14 8.25 8.91
175  Laborer (Utility) 9.61 10.46 9.45 11.39 9.72 10.12 10.65 10.57 9.81 9.09 9.55 9.62 9.21

178  Lineperson
181  Groundperson

184  Manhole Builder 9.00

187  Mechanic 16.85 12.22 13.53 12.82 14.74 16.97 14.79 13.72 13.17 12.16 14.05 12.18
193  Oiler 14.71 14.98 12.50 12.12 10.67

194  Servicer 9.64 8.98 9.49 10.00 10.03 11.41 12.32 11.43 10.96 10.75 9.70 8.22 11.18
196  Painter (Structures) 11.00 13.17 15.54 11.00

202  Piledriverman 11.00 12.22

205 Pipelayer 9.05 9.83 10.49 11.04 10.85 9.49 9.00 8.85 9.71
211  Pneumatic Motor Operator

214  Blaster

300 Asphalt Distributor Operator 10.28 9.25 10.30 11.74 9.78 12.09 13.99 11.45 10.94 12.42 10.95 10.46 12.57
303  Asphalt Paving Machine Opr. 10.77 11.16 10.42 10.49 11.41 11.82 12.78 11.82 12.01 11.57 10.62 9.38 11.60
305 Broom or Sweeper Operator 8.92 8.57 8.26 8.47 9.74 9.88 9.09 11.19 8.44 8.01 9.32
306 Bulldozer Operator 9.76 10.13 11.97 10.60 11.04 13.22 11.80 11.81 10.90 10.13 10.88 11.69
315 Conc. Pav. Curbing Machine Opr. 14.00 12.00 10.00

318  Conc. Pav. Finishing Mach. Opr. 11.23 12.00 13.63 13.07

321  Conc. Pav. Form Grader Opr.
324  Conc. Pav. Gang Vibrator Opr.
326  Conc. Pav. Grinder Opr.

327  Conc. Pav. Joint Machine Opr.

329  Conc. Pav. Joint Sealer Opr. 12.50 11.00

330 Conc. Pav. Float Opr.

333  Conc. Pav. Saw Opr. 12.09 12.13 13.56 12.30 12.75 15.00
336  Conc. Pav. Spreader 14.50 10.44

339  Conc. Pav. Sub-Grader Opr.
340 Reinf. Steel Machine Operator

341  Slip-Form Machine Operator 13.64 15.17 12.33 11.07
342  Crane, Clamshell, Backhoe

Derrick, Dragline, Shovel 10.95 11.00 11.35 12.14 11.50 13.66 14.12 12.50 12.71 12.55 11.34 10.94 12.00
351  Crusher or Screen Plant Opr. 9.28 11.29 9.00

354  Elevating Grader
357  Form Loader

360 Foundation Drill Opr.Crawler Mt. 13.67 15.00
363  Foundation Drill Opr.Truck Mt. 13.78 15.00 16.30 16.00 12.73 15.32 18.00 14.58
369  Front End Loader 9.68 10.52 9.44 10.78 9.83 11.36 12.62 10.83 10.65 10.05 9.64 10.04 10.62

375  Hoist (Double Drum & Less)
378  Hoist (Over 2 Drums)

380  Milling Machine Opr.(Fine Grd) 11.83 10.25 13.17 12.20

381  Mixer Operator 10.83 11.58 10.09 10.33

387  Mixer Opr.(Concrete Paving) 15.25

390 Motor Grader Opr. Fine Grade 14.67 13.50 12.86 13.35 14.18 15.26 15.20 14.29 11.67 13.78 13.53 13.24 15.15
393  Motor Grader Operator, Rough 18.00 11.75 12.45 13.34 15.00 12.96 14.50 13.11 13.13 15.00 12.72 14.36 12.95

continued on the next page

Index4 Classification Zone27 Zone28 Zone29 Zone30 Zone3l Zone4l Zone43 Zone45 Zone46 Zone118 Zonel1l9 Zone120 Zone 125
3/12/10 3/12/10 3/12/10 3/12/10 3/12/10  3/12/10  3/12/10 3/12/10 3/12/10 3/12/10  3/12/10  3/12/10  3/12/10
TX08-27 TX08-28 TX08-29 TX08-30 TX08-31 TX08-41 TX08-43 TX08-45 TX08-46 TX08-118 TX08-119 TX08-120 TX08-125

396  Pavement Marking Machine 9.11 10.56 11.52 10.04 11.17 8.18 11.48 9.26 13.32
397  Planer Operator 17.50 13.36 17.45 17.50
399  Pump Crete
Roller Opr.,Stl.Wheel(Plant Mix
402  Pav) 8.92 7.50 8.77 9.75 9.35 10.24 11.28 9.70 11.07 9.49 9.27 9.81 10.59
Roller Opr.,Stl.Wheel(Flat
405  WhI/Tamp) 8.76 8.06 8.03 9.23 8.49 9.60 10.92 8.75 10.43 8.57 8.57 8.66 9.30



408
a11
217
419
422
428
434
437
440
442
443

500
503

509
513
515
518
520
522
600
603
606
609
612
615
700
703
706
707
708

Roller Opr.,Pneumatic (Self-
Propell)

Scraper Operator
Self-Propelled Hammer Opr.
Side Boom

Tractor Operator(Crawler Type)
Tractor Operator (Pneumatic)
Traveling Mixer Operator
Trenching Machine, Light
Trenching Machine, Heavy
Tunneling Machine Operator

‘Wagon Dirill, Boring Machine,
Post Hole Driller Operator
Reinforcing Steel Setter (Pav.)
Reinforcing Steel Setter (Str.)
Reinforcing Steel Setter (Str.&Pi
Structural Steel Worker

Sign Erector

Spreader Box Operator
Swamper

Work Zone Barricade Servicer
Sign Installer (PGM)

Truck Driver Single Axle, Light
Truck Driver Single Axle, Heavy
Truck Driver(Tandem Axle/ Sen
Truck Driver Lowboy-Float
Truck Driver Transit-Mix

Truck Driver Winch

Vibrator Operator (Hand Type)
Weigher (Truck Scales)

Welder

Slurry Seal Machine Operator
Micro-Surfacing Machine Opr.

8.14
9.76

10.87

10.33

10.25

10.94

9.50

10.03
9.16
9.29

7.67
8.50

12.00
12.00

8.28

8.08
8.50
8.66
12.67

15.25

7.88
8.98

9.51
9.40

10.67

8.84

9.40
9.95
8.84
11.81

11.74

8.39
9.50

11.00
10.05

12.52

13.12

7.85

9.62
13.13
10.51
10.50

8.55
8.68

10.29

9.58
9.60
9.50

12.08

9.34

9.93

11.10

10.04

14.22

14.65
15.50
14.00

13.41

10.39

11.15
14.85

9.98
11.88
10.95
15.30

14.26

11.07
11.42

12.60
12.91
12.03

14.00
14.86
16.29

10.92

10.09

10.91
11.47
11.75
14.93
12.08

1357

8.87
10.29

12.00
11.57
10.07

13.48
15.52

10.39

9.52

10.24
10.56
10.33
11.64

9.91
9.92

13.00
10.07
11.00

15.14
13.87

12.13

1112

9.94
8.54
10.07
10.65
10.25
13.16

8.57
9.67

14.00

8.97

9.00
11.39
9.39
14.15

18.00

8.44
8.88

10.02
9.93

11.01

9.32

9.79
10.67
9.14
12.65

Any worker employed on this project shall be paid at the rate of one and one half (1-1/2) times the regular rate for every hour worked in excess of forty (40) hour
per week

Power equipment Operators:

Heavy Duty Mechanic

Boom Equipment

Motor Grader

Tractor & Scrapers, Pneumatic
and Crawler

*The apprenetice rate is by percentage of the journeyman's rate; no wages shall be less that the rate for "Laborer (Common)".

Apprentice Schedule/Period and Rate*

1000 Hrs

6th

95
95

95

7th

7.55
7.78

8.58
9.71

8.86
9.50
11.85

10.07
8.64
7.55

11.00

9.02
11.42

9.75

8th
95

8.90
9.85

12.67

13.00

9.63

10.85
10.87
10.05
13.70



TEXAS COUNTIES IDENTIFIED BY
WAGE RATE ZONES: 27, 28, 29, 30, 31, 41, 43, 45, 46, 118, 119, 120, 125

z z Zz z

(@) O (0] O
County N County N County N County N
Name E Name E Name E Name E
Anderson 45 Donley 120 Karnes 125 Reagan 120
Andrews 120 Duval 119 Kaufman 43 Real 120
Angelina 45 Eastland 120 Kendall 125 Red River 45
Aransas 125 Ector 28 Kenedy 119 Reeves 27
Archer 120 Edwards 27 Kent 120 Refugio 125
Armstrong 120 Ellis 43 Kerr 125 Roberts 120
Atascosa 125 El Paso 31 Kimble 120 Robertson 45
Austin 125 Erath 45 King 120 Rockwall 43
Bailey 120 Falls 45 Kinney 27 Runnels 120
Bandera 125 Fannin 45 Kleberg 125 Rusk 45
Bastrop 125 Fayette 125 Knox 120 Sabine 45
Baylor 120 Fisher 120 Lamar 45 San Augustine 45
Bee 125 Floyd 120 Lamb 120 San Jacinto 45
Bell 41 Foard 120 Lampasas 120 San Patricio 118
Bexar 41 Fort Bend 46 LaSalle 119 San Saba 120
Blanco 125 Franklin 45 Lavaca 125 Schleicher 120
Borden 120 Freestone 45 Lee 125 Scurry 120
Bosque 45 Frio 125 Leon 45 Shackelford 120
Bowie 30 Gaines 120 Liberty 46 Shelby 45
Brazoria 46 Galveston 46 Limestone 45 Sherman 120
Brazos 41 Garza 120 Lipscomb 120 Smith 30
Brewster 27 Gillespie 125 Live Oak 125 Somervell 45
Briscoe 120 Glasscock 120 Llano 125 Starr 119
Brooks 119 Goliad 125 Loving 120 Stephens 120
Brown 120 Gonzales 125 Lubbock 28 Sterling 120
Burleson 45 Gray 120 Lynn 120 Stonewall 120
Burnet 125 Grayson 43 Madison 45 Sutton 27
Caldwell 125 Gregg 30 Marion 45 Swisher 120
Calhoun 125 Grimes 45 Martin 120 Tarrant 43
Callahan 120 Guadalupe 41 Mason 125 Taylor 28
Cameron 29 Hale 120 Matagorda 125 Terrell 27
Camp 45 Hall 120 Maverick 119 Terry 120
Carson 120 Hamilton 45 McCulloch 120 Throckmorton 120
Cass 45 Hansford 120 McLennan 41 Titus 45
Castro 120 Hardeman 120 McMullen 119 Tom Green 28
Chambers 46 Hardin 46 Medina 125 Travis 41
Cherokee 45 Harris 46 Menard 120 Trinity 45
Childress 120 Harrison 30 Midland 28 Tyler 45
Clay 120 Hartley 120 Milam 45 Upshur 45
Cochran 120 Haskell 120 Mills 120 Upton 120
Coke 120 Hays 41 Mitchell 120 Uvalde 119
Coleman 120 Hemphill 120 Montague 120 Val Verde 27
Collin 43 Henderson 45 Montgomery 46 Van Zandt 45
Collingsworth 120 Hidalgo 29 Moore 120 Victoria 118
Colorado 125 Hill 45 Morris 45 Walker 45
Comal 41 Hockley 120 Motley 120 Waller 46
Comanche 120 Hood 45 Nacogdoches 45 Ward 120
Concho 120 Hopkins 45 Navarro 45 Washington 45
Cooke 120 Houston 45 Newton 45 Webb 29
Coryell 41 Howard 120 Nolan 120 Wharton 125
Cottle 120 Hudspeth 27 Nueces 118 Wheeler 120
Crane 120 Hunt 45 Ochiltree 120 Wichita 43
Crockett 27 Hutchinson 120 Oldham 120 Wilbarger 120
Crosby 120 Irion 120 Orange 46 Willacy 119
Culberson 27 Jack 45 Palo Pinto 45 Williamson 41
Dallam 120 Jackson 125 Panola 45 Wilson 125
Dallas 43 Jasper 45 Parker 43 Winkler 120
Dawson 120 Jeff Davis 27 Parmer 120 Wise 45
Deaf Smith 120 Jefferson 46 Pecos 27 Wood 45
Delta 45 Jim Hogg 119 Polk 45 Yoakum 120
Denton 43 Jim Wells 125 Potter 28 Young 120
DeWitt 125 Johnson 43 Presidio 27 Zapata 119
Dickens 120 Jones 120 Rains 45 Zavala 119
Dimmit 119 Randall 28

Revised 04-15-08




2004 Specifications

SPECIAL PROVISION
008---006
Prosecution and Progress

For this project, Item 008, “Prosecution and Progress,” of the Standard Specifications, is hereby
amended with respect to the clauses cited below, and no other clauses or requirements of this
Item are waived or changed hereby.

Article 8.3. Computation of Contract Time for Completion. The first sentence of the first
paragraph is voided and replaced by the following:

Working day charges will begin 60 calendar days after the date of the written authorization to
begin work, or the first day of construction activity if work is initiated with in the 60 calendar
day period.

1-1 008---006
05-04



2004 Specifications

SPECIAL PROVISION
300---016
Asphalts, Oils, and Emulsions

For this project, Item 300, “Asphalts, Oils, and Emulsions,” of the Standard Specifications, is
hereby amended with respect to the clauses cited below, and no other clauses or requirements of

this Item are waived or changed hereby.

Article 300.2. Materials, Table 3, “Polymer-Modified Asphalt Cement” is voided and
replaced with the following:

Table 3A
Polymer-Modified Asphalt Cement
Property provedure | ACeqw2% [ AC-10wi2% AC-15P AC-20XP
Min : Max Min | Max Min : Max Min | Max
Polymer SBR SBR SBS SBS
Polymer Content, % (solids basis) | Tex-533-C 20 | 2.0 30 | ;
. e .

Oypae Shear Gsnicet, | rais o B
Viscosity . .

140°F, poise T 202 700 1300 ! 1500 | 2000 !

275°F, poise T 202 ; 7.0 | 8.0 - 180 10
Penetration, 77°F, 100 g, 5 sec. T 49 120 : 150 80 100 : 150 75 1 115
Ductility, 5cm/min., 39.2°F, cm T51 70 60 5 -
Elastic Recovery, 50°F, % Tex-539-C - 55 - 55
Softening Point, °F T53 i i - i 120 i
Polymer Separation, 48 hrs. Tex-540-C None None None None
Flash Point, C.O.C., °F T 48 425 | 425 - 425 | 425
ge\zlzts _Iczgslzeadue from Thin Film T179 |
Retained Penetration Ratio, 77°F T 49 i i 0.60 | 1.00 06 | 1.00
Tests on Residue from RTFO Tex-541-C ' ' '
aging and Pressure Aging Vessel: and R28
Bending Beam Rheometer T313 ' ' ' '

Creep Stiffness, -18°C, MPa | 300

m-value, -18°C - i i i - 0.300

1-2 300---016




Table 3B
Tire Rubber Modified Asphalt Cement

Test

Property Procedure AC-10-2TR AC-12-5TR AC-20-5TR
Min i Max | Min | Max | Min | Max
Polymer TR TR TR
Polymer Content, % (solids basis) | Tex-533-C 2.0 . - 5.0 . - 5.0 . -
R S IR RS S I N I
g | wms wo - [ - b [
Viscosity
140°F, poise T 202 1000 | - 1200 | - 2000 | -
275°F, poise T 202 - 1 80 - 1 80 - 110
Penetration, 77°F, 100 g, 5 sec. T 49 95 . 130 110 : 150 75 1 115
Elastic Recovery, 50°F, % Tex-539-C 30 - 55 1 - 55 1 -
Softening Point, °F T53 110 | - 113 | - 120 | -
Polymer Separation, 48 hrs. Tex-540-C None None None
Flash Point, C.O.C., °F T 48 425 | - 425 | - 425 | -
'Ic')t\a/setr? ggsl;\’:esidue from Thin Film T179 i i i
Retained Penetration Ratio, 77°F T 49 0.60 : 1.00 | 0.60 : 1.00 06 : 1.00
Tests on Residue from RTFO Tex-541-C
aging and Pressure Aging Vessel: and R28
Bending Beam Rheometer T313 ' ' '
Creep Stiffness, -18°C, MPa - 1 300 -1 300 -1 300
m-value, -18°C 0300 ! - |os300! - |o0300: -
2-2

300---016
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